

Summary

Approximate quantities			
Site	Fanar 212		
Date	17/7/2026		
Approximate quantities done by		Sayed Saadeh	(Architect)
Bill	Description	Amount.	
1	Excavation	\$10,320	
2	Concrete	\$182,851	
3	Block work	\$38,587	
4	Asphalter & roofer	\$39,441	
5	Carpenter & joiner	\$43,775	
6	Metal & Aluminum	\$49,565	
7	Plasterer	\$63,988	
8	Tiling, cladding, Roof Bricks	\$114,343	
9	Painter	\$33,664	
10	Suspended ceilings	\$5,160	
11	Plumber - Sanitary	\$99,045	
12	Electrician	\$67,418	
13	Heating and ventillation	\$29,441	
14	Lift	\$19,000	
15	Insurance - 2 years	\$2,000	
16	Concierge	\$7,200	
17	EDL, Generator, Water ...	\$7,500	
18	Asphalt and Landscaping GF	\$10,000	
19	Bribes...	\$5,000	
20	Marhale tenye	\$3,000	
21	Efraz + Sanadet	\$25,000	
22	Engineering Fees - 9%	\$77,067	
	GRAND TOTAL	\$933,365	